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CONTRACT A

Volume 1
Annex A
Form of Authority's Collateral Warranty
THIS DEED is made on -

BETWEEN

(1) e a company incorporated in
England and Wales under company number .................... and whose
registered officeisat ....................................... (“the Contractor”);

(2 NOTTINGHAMSHIRE COUNTY COUNCIL of ....coooviiiiiiiiiii e,
(“the Beneficiary”, which expression includes its permitted successors in title
and assigns); and

(3) - whose registered office is at - (“the Employer”).
BACKGROUND

(A) By acontract dated (“the Project Agreement”), the Beneficiary has appointed the
Employer to carry out in relation to the site therein described as “the Sites” the
design and construction of the works therein defined as “the Works”, which
expression has the same meaning in this Deed.

(B) By a contract dated - (“the Contract”), the Employer has appointed the
Contractor to carry out in relation to the Sites the design and construction of the
Works.

(C)  The Contractor is obliged under the Contract to give a warranty in this form in
favour of the Beneficiary.

OPERATIVE PROVISIONS

In consideration of the payment of one pound (£1.00) by the Beneficiary to the
Contractor, receipt of which the Contractor acknowledges:

1. CONTRACTOR’S WARRANTY AND LIABILITY

1.1 The Contractor warrants to the Beneficiary that it has carried out and will
continue to carry out and complete its obligations under the Contract in
accordance with the Contract.

1.2 The Contractor has no liability hereunder which is greater or of a longer
duration than it would have had if the Beneficiary had been a party to the
Contract as joint employer. Upon the expiration of 12 years from the date of
Practical Completion under the Contract the liability of the Contractor under
this Deed shall cease and determine, save in relation to any claims made by the
Beneficiary against the Contractor and notified by the Beneficiary to the
Contractor in writing prior thereto.
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2.2

2.3

DOCUMENTS

In relation to all drawings, details, plans and other documents of any nature
whatsoever and any designs and inventions contained in them which have been
or are hereafter provided by the Contractor in the course of performing its
obligations under the Contract (“Documents”) the Contractor hereby grants (or,
if such grant cannot legally take place until a later date, agrees to grant) to the
Beneficiary with effect from the date of this Deed or in the case of Documents
not yet in existence with effect from the creation thereof, a royalty-free non-
exclusive licence (such licence to remain in full force and effect
notwithstanding the termination of the Contract or determination of the
employment of the Contractor under the Contract or the abandonment or
completion of the Works or of its obligations under the Contract or any dispute
thereunder or hereunder) to use and to reproduce all Documents for any
purpose whatsoever connected with the Works [and such other purposes as are
reasonably foreseeable] including, but without limitation, the execution,
completion, maintenance, letting, advertisement, modification, extension,
reinstatement and repair of the Works. Such licence will carry the right to
grant sub-licences and will be transferable to third parties. The Beneficiary
will not hold the Contractor liable for any use it may make of the Documents
for any purpose other than that for which they were originally provided by it
and other than for such other uses as are reasonably foreseeable unless the
Contractor authorises such use and confirms that the Documents are suitable
for it. The Contractor will not grant to any third party the right to use any of the
Documents save under any warranty it is obliged to give under the Contract or
hereunder or as otherwise required to enable it to fulfil its obligations under the
Contract.

The Contractor agrees on reasonable request at any time and following
reasonable written prior notice to give the Beneficiary or those authorised by it
access to the Documents and to provide copies (including copy negatives and
CAD disks) thereof at the Beneficiary’s expense.

The Contractor warrants to the Beneficiary that the Documents (save to the
extent duly appointed sub-consultants and sub-contractors have been used to
prepare the same) are its own original work and that in any event their use in
connection with the Works will not infringe the rights of any third party.

INSURANCE

The Contractor hereby covenants with the Beneficiary that it has effected
Professional Indemnity insurance cover with a limit of indemnity of not less
than £10 (ten million pounds) for any one occurrence or series of occurrences
arising out of any one event in relation to the Works and that it will maintain
such insurance with reputable insurers carrying on business in the European
Union from the date hereof until 12 years after practical completion of the
Works provided that such insurance is generally available in the market to
design and build Contractors at commercially reasonable rates and (for the
avoidance of doubt) provided further that payment of any increased or
additional premiums required by insurers by reason of the Contractor’s own
claims record or other acts omissions matters or things peculiar to the
Contractor will be deemed to be within the reasonable rates.
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3.2

As and when reasonably required by the Beneficiary the Contractor will
produce for inspection documentary evidence that the insurance referred to in
clause 3.1 is being properly maintained and that payment has been made in
respect of the last preceding premium due thereunder.

NOTICES

Any notice to be given by either party hereunder will be sufficiently served if
sent by hand, by facsimile transmission or by post to the registered office or if
there is none the last known address of the party to be served. Any notice sent
by hand will be deemed to be served on the date of delivery and any notice sent
by facsimile transmission will be deemed to be served in full at the time
recorded on the facsimile report sheet provided that if any notice sent by hand
or facsimile is sent after 4.45 pm on any day it will be deemed to be served on
the next working day. Any notice sent by post will be deemed to have been
duly served at the expiration of 48 hours after the time of posting if the end of
that period falls before 4.45pm on a working day and otherwise on the next
working day.

ASSIGNMENT

Without prejudice to the provisions of clause 9, the benefit of and the rights of
the Beneficiary under this Deed may be assigned without the consent of the
Contractor on two occasions only to any person acquiring the whole or
substantial part of the Beneficiary’s interest in the Project and the Beneficiary
will notify the Contractor in writing following any such assignment specifying
the name and address of the assignee and the date of the assignment. The
Contractor will not contend that any such assignee is precluded from
recovering any loss resulting from any breach of this Deed (whatever the date
of such breach) by reason only that that person is an assignee and not the
original Beneficiary hereunder or by reason that the original Beneficiary or any
intermediate Beneficiary escaped any loss resulting from such breach by reason
of the disposal of any interest in the Site or that the original Beneficiary or any
intermediate Beneficiary has not suffered any or as much loss.

BENEFICIARY’S REMEDIES

The rights and benefits conferred upon the Beneficiary by this Deed are in
addition to any other rights and remedies it may have against the Contractor
including without prejudice to the generality of the foregoing any remedies in
negligence.

INSPECTION OF DOCUMENTS

The Contractor’s liabilities under this Deed will not be in any way reduced or
extinguished by reason of any inspection or approval of the Documents, or
attendance at site meetings or other enquiry or inspection which the
Beneficiary may make or procure be made for its benefit or on its behalf.

STANDARDS OF PRODUCTS AND MATERIALS

The Contractor warrants that it has exercised and will exercise reasonable skill,
care and diligence in accordance with this Deed to see that it has not specified
or used and it will not specify or use, and (as appropriate) it has not authorised
or approved and it will not authorise or approve the specification or use by
others, of any [products or] materials not in conformity with relevant British or
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9.2.

9.3.

European Union Standards or Codes of Practice or which at the time of use are
widely known to construction contractors or members of the relevant design
profession within the European Union to be deleterious to health and safety or
to the durability of buildings and/or other structures and/or finishes and/or plant
and machinery in the particular circumstances in which they are used.

If in the performance of its duties under the Contract the Contractor becomes
aware that it or any other person has specified or used, or authorised or
approved the specification or use by others of any such products or materials
the Contractor will notify the Beneficiary in writing forthwith. This clause
does not create any additional duty for the Contractor to inspect or check the
work of others which is not required by the Contract.

STEP-IN RIGHTS

The Contractor will not exercise or seek to exercise any right which may be or
become available to it to terminate or treat as terminated or repudiated the
Contract or its employment under it or discontinue or suspend the performance
of any duties or obligations thereunder without first giving to the Beneficiary
not less than 14 days’ prior written notice specifying the Contractor’s ground
for terminating or treating as terminated or repudiated the Contract or its
employment under it or discontinuing or suspending its performance thereof
and stating the amount (if any) of monies outstanding under the Contract.
Within such period of notice:

9.1.1 the Beneficiary may give written notice to the Contractor that the
Beneficiary will thenceforth become the Employer under the Contract to
the exclusion of the Employer and thereupon the Contractor will admit
that the Beneficiary is the Employer and the Contract will be and remain
in full force and effect notwithstanding any of the said grounds; and

9.1.2 if the Beneficiary has given such notice as aforesaid or under clause 9.3
below, the Beneficiary will as soon as practicable thereafter remedy any
outstanding breach by the Employer which properly has been included in
the Contractor’s specified grounds and which is capable of remedy by
the Beneficiary; and

9.1.3 if the Beneficiary has given such notice as aforesaid or under clause 9.3
below, the Beneficiary will from the service of such notice become
responsible for all sums properly payable to the Contractor under the
Contract accruing due after the service of such notice but the Beneficiary
will in paying such sums be entitled to the same rights of set-off and
deduction as would have applied to the Employer under the Contract.

Notwithstanding anything contained in this Deed and notwithstanding any
payments which may be made by the Beneficiary to the Contractor, the
Beneficiary will not be under any obligation to the Contractor nor will the
Contractor have any claim or cause of action against the Beneficiary unless and
until the Beneficiary has given written notice to the Contractor pursuant to
clause 9.1.1 or clause 9.3 of this Deed.

The Contractor further covenants with the Beneficiary that if the Project
Agreement is terminated by the Beneficiary, the Contractor, if requested by the
Beneficiary, by notice in writing and subject to clause 9.1.2 and clause 9.1.3,
will accept the instructions of the Beneficiary to the exclusion of the Employer
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9.4.

9.5.

9.6

10.1

11.

12.

in respect of the Works upon the terms and conditions of the Contract and will
if so requested enter into a novation agreement whereby the Beneficiary is
substituted for the Employer under the Contract.

Where the Contractor has given rights in relation to the Contract similar to
those contained in this clause 9 to any other person then if both the Beneficiary
and any such other person serve notice under clause 9.1.1 or clause 9.3 or its
equivalent the notice served by the Beneficiary will not prevail over any notice
served by  but will prevail over any notice served by any other person.

The Employer acknowledges that the Contractor will be entitled to rely on a
notice given to the Contractor by the Beneficiary under clause 9.3 as
conclusive evidence that the Project Agreement has been terminated by the
Beneficiary.

The Beneficiary may by notice in writing to the Contractor appoint another
person to exercise its rights under this clause 9 subject to the Beneficiary
remaining liable to the Contractor as guarantor for its appointee in respect of its
obligations under this Deed.

OTHER COLLATERAL WARRANTIES

Following a written request from the Beneficiary the Contractor will (unless it
has already done so) execute and/or [use reasonable endeavours to] procure
that its sub-Contractors and/or professional consultants or any of them each
execute a deed of collateral warranty in the relevant form specified in the
Contract in favour of any person in whose favour the Contract obliged the
Contractor to give or procure the giving of such a warranty.

APPLICABLE LAW AND JURISDICTION

This Deed will be construed in accordance with English law and be in all
respects subject to the exclusive jurisdiction of the English courts.

THIRD PARTY RIGHTS

This Deed is enforceable by the original parties to it and by their successors in
title and permitted assignees. Any rights of any person to enforce the terms of
this Deed pursuant to the Contracts (Rights of Third Parties) Act 1999 are
excluded.

IN WITNESS of which this document is executed as a Deed and is delivered on the date
first stated above.
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